
Proposed Fish Advisory Program for Portland Harbor
INITIAL CAPITAL COSTS (Year 0-6) UNIT QUANTITY UNIT COST TOTAL
LABOR
Project Manager HR 12000 82.17$                  986,040.00$            Full time coordinator (Increased from 800)
Environmental Engineer HR 3000 48.91$                  146,730.00$            
Environmental Scientist HR 3000 37.70$                  113,100.00$            Conduct baseline fisher surveys
Clerks, Typist, Bookkeeper & Receptionist HR 6000 19.89$                  119,340.00$            Manage outreach and informational materials
Environmental Lawyer HR 1200 71.72$                  86,064.00$              
Paralegal HR 3000 29.56$                  88,680.00$              

Subtotal 1,539,954.00$        
Burdened Labor (Overhead + Profit) 3,357,099.72$        
MATERIALS
Signage EACH 20 500.00$                10,000.00$              
Production & Copies $/YR 1 1,000.00$             1,000.00$                
CONTRACTORS
Radio tag survey of resident fish LS 1 500,000.00$         500,000.00$            Provided by ODFW, multiyear study
Construction of alternate fishing facilities EACH 1 $4,000,000 4,000,000.00$        

INITIAL CAPITAL TOTAL 7,868,099.72$        
ANNUAL CAPITAL COSTS (Incurred Years 7-30) UNIT QUANTITY UNIT COST TOTAL
LABOR
Project Manager HR 2000 82.17$                  164,340.00$            Full time coordinator (Increased from 800)
Environmental Engineer HR 0 48.91$                  -$                         
Environmental Scientist HR 1000 37.70$                  37,700.00$              Manage outreach and informational materials
Clerks, Typist, Bookkeeper & Receptionist HR 500 19.89$                  9,945.00$                
Environmental Lawyer HR 0 71.72$                  -$                         
Paralegal HR 0 29.56$                  -$                         

Subtotal 211,985.00$            
Burdened Labor (Overhead + Profit) 462,127.30$            
MATERIALS
Production & Copies LS 1 1,000.00$             1,000.00$                
Website Hosting LS 1 1,000.00$             1,000.00$                

ANNUTAL CAPITAL TOTAL 464,127.30$            
PERIODIC COSTS (Every 5 years) UNIT QUANTITY UNIT COST TOTAL
LABOR
Project Manager HR 0 82.17$                  -$                         Already included in annual costs
Environmental Engineer HR 160 48.91$                  7,825.60$                Plan and conduct fisher survey
Environmental Scientist HR 160 37.70$                  6,032.00$                Plan and conduct fisher survey
Clerks, Typist, Bookkeeper & Receptionist HR 0 19.89$                  -$                         
Environmental Lawyer HR 16 71.72$                  1,147.52$                
Paralegal HR 30 29.56$                  886.80$                   

Subtotal 15,891.92$              
Burdened Labor (Overhead + Profit) 34,644.39$              

PERIODIC TOTAL 34,644.39$              



Year Initital Costs Capital Costs Periodic Costs
0 1,124,014.25$     
1 1,124,014.25$     
2 1,124,014.25$     
3 1,124,014.25$     
4 1,124,014.25$     
5 1,124,014.25$     34,644.39$           
6 1,124,014.25$     
7 464,127.30$        
8 464,127.30$        
9 464,127.30$        

10 464,127.30$        34,644.39$           
11 464,127.30$        
12 464,127.30$        
13 464,127.30$        
14 464,127.30$        
15 464,127.30$        34,644.39$           
16 464,127.30$        
17 464,127.30$        
18 464,127.30$        
19 464,127.30$        
20 464,127.30$        34,644.39$           
21 464,127.30$        
22 464,127.30$        
23 464,127.30$        
24 464,127.30$        
25 464,127.30$        34,644.39$           
26 464,127.30$        
27 464,127.30$        
28 464,127.30$        
29 464,127.30$        
30 464,127.30$        34,644.39$           

7,868,099.72$     11,139,055.20$   207,866.31$        
TOTAL 19,215,021.23$   
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		Proposed Fish Advisory Program for Portland Harbor

		INITIAL CAPITAL COSTS (Year 0-6)		UNIT		QUANTITY		UNIT COST		TOTAL

		LABOR

		Project Manager		HR		12000		$   82.17		$   986,040.00		Full time coordinator (Increased from 800)

		Environmental Engineer		HR		3000		$   48.91		$   146,730.00

		Environmental Scientist		HR		3000		$   37.70		$   113,100.00		Conduct baseline fisher surveys

		Clerks, Typist, Bookkeeper & Receptionist		HR		6000		$   19.89		$   119,340.00		Manage outreach and informational materials

		Environmental Lawyer		HR		1200		$   71.72		$   86,064.00

		Paralegal		HR		3000		$   29.56		$   88,680.00

								Subtotal		$   1,539,954.00

		Burdened Labor (Overhead + Profit)								$   3,357,099.72

		MATERIALS

		Signage		EACH		20		$   500.00		$   10,000.00

		Production & Copies		$/YR		1		$   1,000.00		$   1,000.00

		CONTRACTORS

		Radio tag survey of resident fish		LS		1		$   500,000.00		$   500,000.00		Provided by ODFW, multiyear study

		Construction of alternate fishing facilities		EACH		1		$4,000,000		$   4,000,000.00

								INITIAL CAPITAL TOTAL		$   7,868,099.72

		ANNUAL CAPITAL COSTS (Incurred Years 7-30)		UNIT		QUANTITY		UNIT COST		TOTAL

		LABOR

		Project Manager		HR		2000		$   82.17		$   164,340.00		Full time coordinator (Increased from 800)

		Environmental Engineer		HR		0		$   48.91		$   - 0

		Environmental Scientist		HR		1000		$   37.70		$   37,700.00		Manage outreach and informational materials

		Clerks, Typist, Bookkeeper & Receptionist		HR		500		$   19.89		$   9,945.00

		Environmental Lawyer		HR		0		$   71.72		$   - 0

		Paralegal		HR		0		$   29.56		$   - 0

								Subtotal		$   211,985.00

		Burdened Labor (Overhead + Profit)								$   462,127.30

		MATERIALS

		Production & Copies		LS		1		$   1,000.00		$   1,000.00

		Website Hosting		LS		1		$   1,000.00		$   1,000.00

								ANNUTAL CAPITAL TOTAL		$   464,127.30

		PERIODIC COSTS (Every 5 years)		UNIT		QUANTITY		UNIT COST		TOTAL

		LABOR

		Project Manager		HR		0		$   82.17		$   - 0		Already included in annual costs

		Environmental Engineer		HR		160		$   48.91		$   7,825.60		Plan and conduct fisher survey

		Environmental Scientist		HR		160		$   37.70		$   6,032.00		Plan and conduct fisher survey

		Clerks, Typist, Bookkeeper & Receptionist		HR		0		$   19.89		$   - 0

		Environmental Lawyer		HR		16		$   71.72		$   1,147.52

		Paralegal		HR		30		$   29.56		$   886.80

								Subtotal		$   15,891.92

		Burdened Labor (Overhead + Profit)								$   34,644.39

								PERIODIC TOTAL		$   34,644.39
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		Year		Initital Costs		Capital Costs		Periodic Costs

		0		$   1,124,014.25

		1		$   1,124,014.25

		2		$   1,124,014.25

		3		$   1,124,014.25

		4		$   1,124,014.25

		5		$   1,124,014.25				$   34,644.39

		6		$   1,124,014.25

		7				$   464,127.30

		8				$   464,127.30

		9				$   464,127.30

		10				$   464,127.30		$   34,644.39

		11				$   464,127.30

		12				$   464,127.30

		13				$   464,127.30

		14				$   464,127.30

		15				$   464,127.30		$   34,644.39

		16				$   464,127.30

		17				$   464,127.30

		18				$   464,127.30

		19				$   464,127.30

		20				$   464,127.30		$   34,644.39

		21				$   464,127.30

		22				$   464,127.30

		23				$   464,127.30

		24				$   464,127.30

		25				$   464,127.30		$   34,644.39

		26				$   464,127.30

		27				$   464,127.30

		28				$   464,127.30

		29				$   464,127.30

		30				$   464,127.30		$   34,644.39

				$   7,868,099.72		$   11,139,055.20		$   207,866.31

						TOTAL		$   19,215,021.23
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